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Sl. 
No. 

Tender/RFP 
Clause No. 
Page No. 

 
Tender/RFP Clause 

 
Our Queries/Requests 

 

Reply Form Engineer-in-Chief’s 
Office PWD. 

1 Section-1 
Clause No.:2- 
Details of  
Packages & 
bridges. 
 
(Page-3) 

In Section-1,   Clause:2 Details of Packages & Bridges 
Table last Column- “Approximate Span of the Bridges in 
mtr.” – In this Column it is mentioned that the Total 
length of the bridges.  Not mentioned the Span Details 
of the bridges. 

We humbly request the Client/Authority 
to be kind enough that few Bridges 
dimension given are in feet also. In this 
regard, we assumed that, 
 
A. The dimension mentioned in this 
section must be the Length of the 
Bridges and not span. 

B. B.    The bridges mentioned in feet! Are 
bidders allowed to convert in meter and 
consider for tendering. 

C. C.    As per this inventory in few 
locations there are existing Bridge 
(which must be motorable now) in such 
situation, will the Bidders have to 
consider New alignment & new Bridge 
so that Road blockage situation will not 
arise. 

 
Thus please clarify the above to make 
out an correct estimate of Bore hole and 
Hydraulic study because as per RFP 
Clause No.5.2.2. it is mentioned that 
Before hole tests to be conducted at each 
pier & abutment and if we fail to Pre-
assume the planned Span Arrangement 
Costing/Rate might be very high/low as 
Bore hole test does have a major impact 
during Price Bid. 

 
The dimension/span given in feet are 
of existing Bailey Bridges as Bailey 
Bridges are still mentioned in terms of 
“Feet”. 
 
 

A. The dimension given are likely 
span of the bridge/length. 

B. Yes, it can be converted into 
metre/meter. 
 

C. Yes Existing Bridges are 
motorable, consideration of 
new alignment will depend on 
the results of the investigation 
only. 
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2 Clause No.- 
2.16.1.3 (i) 
(Page-15) 

The Bidder, JV/Consortium should have annual 
turnover either singly or as a JV/Consortium over 
related civil engineering works above Indian Rs.1.5 
Core in any of the last three financial years (for 
currencies other than Indian Rupees, the applicable 
conversion [selling] rate of Reserve Bank of India on 
the last date of bid submission shall apply). 
 

It is requested to increase the turn over 
to Rs. 2.5 Cr. minimum for good 
Companies to bid. 

This is calculated based on the 
requirement and cannot be changed. 
 

3 Clause No.- 
2.16.1.3 (ii) 
(Page015) 

In this clause it is mentioned that; “The bidder 
JV/Consortium must have successfully for Sub-soil 
investigation,  selection of suitable sites, contour survey 
of the river for about 100m. down and upstream as may 
be required and to propose suitable bridge for DPR & 
implementation etc. for at least 2 projects during the 
last 5 years with condition that more than 30 bridges 
each for concrete and steel structures must have 
successfully designed and constructed elsewhere in 
India or abroad”. 

We request to the Client/Authority to 
consider designing equal number of 
Bridges put in RFP document that 
include River, Stream, Fly over, R.O.B, 
V.U.P. & all, as structures related Road in 
last 5 years. 
 
And not specifically 30 nos. of Concrete + 
30 nos. of Steel structure. Costing / 
Design life wise Steel Structure Bridges 
are made only in case of emergency case. 
Steel structure Bridges can be given 
additional marks but not mandatory 
please. Thus, road structure of any kind 
may please be permitted. 
 
Further, clarification sought for 
minimum 2 projects; it is requested that 
majority Consultants are given the work 
of complete Design Engineering of Roads 
& Bridges, so in our one project might be 
2 Bridges design involved or in other 
project 20 Bridges. So, experience 
Certificates only can meet 60 nos. of 
Bridges of >30 mtr. Length as 
qualification criteria from various 
projects. 
 
Please clarify. 

Consideration will also be given for 
bridge structure related toroad. 
However, relative weightage may be 
given based on the type of works 
involved for evaluation.  
 
 
 
Your request about steel bridges is 
understood, changing qualification 
condition by the request of single firm 
may not be appropriate and is 
regretted.  
 
 
 
 
 
Two projects do not mean one project 
having more than 1 or more bridges. 
Two projects mean two different 
projects of different location/package/ 
Road etc. 
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4 ClauseNo. 
2.16.1.3(iv). 
(Page-15) 

2.16.1.3 (iv).  After the Point No. (ii)-Bidder, 
JV/construction should submit a summary as per 
IRC:SP: 35 for review as per IRC:SP:  35 for review to 
ensure Mizoram State Government that the bidder is 
completed of preparing of the manual within the given 
time frame. 

Refer to the Clause that is “Guidelines for 
Inspection & Maintenance of Bridges i.e.  
IRC:SP: 35” is basically foe Existing 
Bridge condition/inventory survey- This 
report generally appears in “Inception 
Report”. 
Thus, please clarify that does the Client 
desires only the Methodology/ T.O.R. 
adequacy during bid submission. 
 
 
 
 

This clause is to ensure that the bidder 
has experiences of bridge maintenance 
and inventory. 

5 Clause No. 
2.16.1.3 (v) 
b. 
(Page-15) 

The bidder shall furnish contact particulars of the 
relevant Officers of these agencies (Government/Public 
sector) to enable EMPLOYER to verify the claim of the 
bidder. 
The bidder should also furnish theFollowing: 
(b). Successful completion certificate mentioning start 
and end date of the work duly signed by the client 
(Government/Public sector) organization’s Project In-
charge/any equivalent officer/ the authorized 
signatory, or as sub consultant for any principal 
consultant working on Government/ Public sector 
organizations. 

It is requested to review the mentioned 
Clause with respect to Last Ten year’s 
Design Engineering services governed by 
MoRT&H, NHAI & Others, the D.P.R. is 
being made by the followings. 
(i).  D.P.R. by Govt. Agencies – Direct 

(ii). D.P.R. by DBFOT/HAM 
Concessionaire- by Govt. nominated 
Developers but approval given by Govt. 
nominated Supervision Consultants. 

(iii). Latest E.P.C. Contractors nominated 
have to do D.P.R. as per Ministry Norms 
after due approval from concerned 
P.W.D. as “Design Director”. 
Thus, it’s our humble request to 
consider all above Experience 
certificates viz. Government/Public 
sector/DBFOT/BOT/HAM (issued by 
Concessionaire or EPC Contractor 
and EPC Contract. 
 
 
 

There is no need to review of clause, as 
Experience Certificate issued by 
various Agency submitted by the 
bidder may be considered if it can be 
verified as stated in the clause. 
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6 Clause No. 
2.16.3.1, 
2.16.3.2, 
2.16.3.5 
 

(Page No. – 
16) 

2.16.3.1   The Registered JV/ Consortium Agreement 
should legally bind on all Partners/members. 
 
2.16.3.2  Consortium or joint venture allowed 
(maximum 2 partners). One of the members/partners 
shall be nominated  by the JV/Consortium as being in 
charge, and this authorization shall be evidenced by 
submitting  a Power of Attorney signed by legally 
Authorized signatories of each member/partner. 
 
2.16.3.5 The joint-venture/consortium agreement shall 
indicate precisely the responsibility of al members in 
responsibility of all members in respect  of planning , 
design construction equipment , key personnel, work 
execution and financing of the project . All the members 
should have active participation during the contract 
period. This shall not be varied/ 
Modified subsequently without prior approval of the 
Employer. 

Kindly confirm that will MoRT&H/NHAI 
Standard formats for such Agreements 
will be acceptable by Client/Authority as 
specified sample are not provided in REP 
Document. 

As stated in the clause Registered JV/ 
Consortium Agreement which are 
legally bind will be acceptable. 
Whether it is MoRT&H/NHAI or any 
other partner. 
 

7 Clause No. 
2.17.4 
Table 
(Page-19) 

Marking criteria will be 1 (One) mark each for sub-soil 
investigation for every 1 bridge having a span more 
than 30m. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

We request the Client to review the line 
i.e. 

“Bridge having span more than 30m”.  
instead, we believe it should be 
“LENGTH” instead of  “SPAN”. 
 
2. It is also observed that, 
(i). In Clause 2.17.4 Sub criteria 
Evaluation table Sl.No.1, it is required 10 
Nos. Projects of Sub-Soil Investigation, 
10 Nos. Projects of Hydraulic Survey & 
Design of Bridges Sub Structure. 01 Nos. 
of project for design & Estimate of bridge 
superstructure, i.e. totaling 22 Bridges to 
obtain full Marks i.e. 30 Marks. 
 
 
(ii). In clause 2.17.4 Sub criteria 
Evaluation table Sl.No. 2, it is required 01 

This clause means that, bridge having 
a span more than 30m will be 
considered for obtaining 1 mark 
during evaluation. One bridge 
whether a multiple span or single 
span will be considered as 1 mark. 
 
2. (i) Yes, for sub-soil investigation 
and hydraulic survey. But no for 
other experience, which will depend 
on the proposals submitted by 
various firms, those who have 
maximum experience will score 
maximum marks accordingly 
weightage technical marks will be 
given to all the firms participating in 
this tender. 
 

(ii) Firm having highest experience of 
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Similar works mean sub-soil investigation, design of 
bridges for major bridges on similar site conditions or 
in hilly region- 10 marks 

Nos. completed project in similar site 
conditions or hilly region. 
 
 
 
Further as full marking can be obtained 
with 22 Bridges and Scope of 
Design/Engineering is also for 32 
Bridges(including 3 pkg.) but in Clause 
2.16.1.3 (ii) pre-qualification criteria, its 
required 30 nos. or 60 nos. (which we 
have requested to clarify above) of 
Bridge/VUP/PUP/Fly over Design 
Project Experience to fulfill minimum 
requirement. 
 

Please consider. 
 
We further request to receive the 10 
marks for similar condition/Hilly region 
to 5 marks and to add 5 marks in above 
Row-I for Drawing &Detailing of 
Bridge/Fly over/VUP. 

completed similar project will be given 
highest marks as evaluation depends 
on firm experiences. 
 
The same firm experiences can be 
submitted for all the three 
packages.  
 
 
 
 
 
 
 
 
 
Review of marking after issuance 
of Tender Notice changing the 
marking system is not possible 
and is regretted.   

8 Clause No.- 
2.17.3 

(Page-18) 
 
 

Clause No.  2.17.3 – Evaluation of technical bid shall be 
done on the following: Table mentioned.’ 
 
Total marks for the Past experience details of the 
firm is maximum of 50 marks. 

In Clause No. 2.17.3 Evaluation Criteria 
table Sl. No. 1 & 2, there is totaling 40 
Marks for Past Experience of Firm 
 
But 
 

In Clause No. 2.17.4, below the sub 
criteria of evaluation table in foot 
note there is mentioned that “ total 
marks for above is maximum of 50 
Marks”. Though in clause 2.17.4 sub 
criteria as Clause 2.17.3 Evaluation 
Criterial table. 
 
Please Clarify. 

 
 
 
 
 
 
 
This is a typing mistake and 
should be of 40 marks foot note is 
to be deleted. 



Tender No. 1 (EnC) of 2019: Queries received and Reply. 

6 
 

6 

9 Clause No. 
 2.17.4 
 
(Page No.-
19) 

Clause No.2.17.4-  Marking Criteria for Past 
Experience Table. 

Please clarify, whether 1 marks each for 
sub-soil investigation for every  01 
bridge having each span more than 30 
m OR total length of bridge more than 
30 m 
 
Please Clarify, whether it is single 
project experience or how many Nos. of 
structures required to obtain full marks 
i.e. 10 marks. 
 
 

Further, it is requested once again to 
reduce this mark to ‘5’ and add 
remaining ‘5’ marking in Drawing & 
detailing above. 

 

For abridge having a span of more 
than 30m, Span does not mean 
total length of the bridge, a bridge 
can be a multiple span with a total 
length much more than 30 m.  
 
No it is not a single project, to 
obtain full mark it will be based on 
the experience of other firms 
participating in this bid. 
 
Changing marking system at this 
stage is not fair, and is regretted. 

10 Clause No. 
5.4 
Time 
Schedule 
(Page No.- 
37) 

Time Schedule Table It is observed that, in Clause No. 5.4 Time 
Schedule Table, it is totaling duration 
10 Months(Preparation  =0.5 month. 
Phase 1=1.5 months.Phase  2=3 months.  
Phase 3=3.5 months.  Phase=1.5 months) 
but below the Time Schedule table it is 
mentioned that “ The total Contract 
Period is 8 months from the date of 
Agreement. 
 
Please Clarify as 10 months is 
required for such multiple location 
design works. 
 

The time Schedule is revised and 
enclosed as Annexure - I; the total 
duration of the Project is 8 months. 
 
 
 
 
 
 
 

11 Schedule 
(Page No.-
40) 
 
 
 

 
Section-7: Format for Submission of Bank 
Guarantees. 
 
 
 

 
In RFP Documents it is observed that 
there is following typographical 
error, we request to the Authority to 
please rectify; 
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Section-7 
(Page No.-
52) 

 
 
 
 
 
 
 
(Performance Bank Guarantee) 
Advance Payment Guarantee 
 

1. In Section 6:  Format of Forms, 
please review and correct the 
project as project title mentioned in 
cover page of RFP. 
 
 
 
 
 
 
 

2.   Performance Bank Guarantee.  
Please review.  The Client name, 
Address and others. 

Draft Advance Payment Bank 
Guarantee Form: It is missing in RFP. 
Please add as amendment or allow 
Bidder to follow standard MORT &H 
formats. 
 

 
The typing errors may please be 
corrected as “Study for Site 
Selection, Detailed Engineering 
Survey, Geo-technical/ 
Hydrological Investigation, 
Selection/proposed bridge type and 
Detailed Design & Project Report 
of the Bridges in the State of 
Mizoram. For all the forms. 
 
Corrected copies are enclosed as 
Annexure – II. 
 
 
 
 
 

12 Clause 
2.17.5 – 
 List of Key 
Personnel 
(Page No.-
20) 

Table for “List of key personnel to be deployed on 
contract work” 

We request you to review the Key 
Personnel list as Land Surveyor,  CAD 
Engineer, Highway Design 
Engineer(For Alignment) are missing 
even also Sub-professional like Office 
Staffs etc. are missing. Thus, as 
permitted in the B.O(.Q.  we shall 
enclose complete item wise costing 
for justification. 
 
Further, as per Section-I, page 3/58.,  
it is mentioned that EMD/Cost of 
Tender Documents are for 03 
package and 03(three) separate Bid’s 
to be submitted. It is also mentioned 

Other required personnel may be 
considered as supporting staff and 
accordingly charged in the bid. 
 
 
 
 
 
 
 
Separate Costing need to be 
submitted for all the three 
packages. 
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in Section-I. Clause ‘3’ that Price Bid 
should be lumpsum (A breakup of 
cost may be additionally furnished). 
 
Now if we have to consider Key 
Personnel’s & all set up as per B.O.Q. 
(Section-6. Page-40) for 03 projects 
separately or 01 set as costing of the 
Price Bid will be very high if 03 set of 
B.O.Q. is considered. 
 

13 Clause 
2.17.5.1 
(Table No. 
20) 

Table of Qualification and competence of 
professional/sub-professional staff for the assignment 
shall only be evaluated. 

In the RFP table it is mentioned that 
“Hydrologist-2 Nos.” where as in 
marking column mentioned the mark is 
‘8’. 
 
Please clarify that requirement of 
Hydrologist shall be 2! Or as 1 
Hydrologist might be enough for such 
volume of work. 

This is correct. 
 
 
 
 
Two Hydrologist are required as 
per site conditions. 

14 Clause No. 
2.17.5.2.1.1 
(Page No.-
21) 

Sub Criteria for Educational Qualification- Maximum 10 
Marks 

It is our humble submission to review 
the “Doctorate Degree” and its 2 marks 
for T.L. & Geo Tech Engineer. Please, be 
noted that majority PhD. holders are 
either Professors of Head of Engineering 
Institute. Now a days, its impossible to 
find Candidate with such background. 
Thus, PhD marking may please be 
diluted to M. Tech. laid.  

Review at biding stage is not 
possible and is regretted. 
 
 
 
 
 
 

15 Clause No. 
2.17.4, 
Table-2. Sl. 
No.3, 
(Page No.-
19) 

GENERAL  
REQUESTS/SUBMISSION 

It is requested to consider 5 (five) marks 
to the companies whom are registered 
with Mizoram Finance Department 
inside Clause No. 2.17.4.  Table-2 Sl. No.-
3 in page No.  19. 
 
We request formation of company for 10 
marks can be reduced to 5 marks and 5+ 
marks for locally empaneled companies. 

 
Changing at the stage of bidding 
will implied favouring some 
particulars firms for qualification 
and is regretted. 
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16  Sl. 
No. 

Name of Work Cost of 
document/ 
Tender fee 

Bid Security 
(EMD) 

1 Study for Site Selection, 
Detailed 
Engineering Survey, Geo-
technical/ 
Hydrological Investigation, 
Selection/ 
proposed bridge type and 
Detailed Design & Project 
Report of the Bridges in the 
State of Mizoram. 

Rs. 15000.00 
Per Package 

Rs._3.60 
lakhs 

per package 

 

Is it required to prepare DD separately 
for each Cost of Document & EMD as 
mentioned in the      SECTION – 1 of 
RFP (Ref. Page No. 3 of RFP) 
 

Yes, please prepare separate DD for 
each package. 

17  2.16.1 A consultant is allowed to submit only one bid. 
Alternative proposals i.e. one as sole or 
in JV /consortium with other consultant and another in 
JV with any other consultant will 
be summarily rejected. In such cases, all the involved 
proposals shall be rejected. 

Is one firm is eligible to bid for all the 3 
packages or 1 firm is eligible for only 
one package kindly elaborate it. (Ref. 
Page No. 3 of RFP). 
 

Yes one firm can bid for all the 
packages. 

18  Package 
No. 

Name of 
PWD 

Circle/ 
Division 

Name of 
Bridge/River 

Name of 
Road & 
Bridge 

Location 

Approximate 
span of 

the Bridge in 
m 

 
 
 

1 

i. 
Western 
/ Kolasib 

R.Hmarluang Buhchang 
- Phaisen 
Road 
(0.100 
kmp) 

90 ft (There 
is existing 
Bailey Bridge 
DSR) 

ii. 
Western 
/ 
Kolasib 

R.Tuichhuahen Saihapui 
'K' - N. 
Thinglian 
Road 
(0.300 
kmp) 

60 ft (There 
is existing 
Bailey Bridge 
SSR) 

 

(Ref. Page 3 – 5 of RFP) In the table, 
where details of packages & Bridges 
are mentioned, in the 3rd column (Name 
of Road & Bridge Location), We want 
to know the full form of (p) in (kmp) 
mentioned in every package for the 
better understanding of the tender 

“kmp” mean Kilometer point, 
therefore, (p) mean point. 

19  Package 
No. 

Name of 
PWD 

Circle/ 
Division 

Name of 
Bridge/River 

Name of 
Road & 
Bridge 

Location 

Approximate 
span of 

the Bridge in 
m 

 
1 
 

 

i. Western / 
Kolasib 

R.Hmarluang Buhchang - 
Phaisen 
Road 
(0.100 kmp) 

90 ft (There 
is existing 
Bailey Bridge 
DSR) 

1 v. Eastern / 
Khawzawl 

R. Tuichang Kawlkulh to 
Vankal 
Road (2.950 
kmp) 

25m 

 

(Ref. Page 3 – 5 of RFP) In the table, 
where details of packages & Bridges 
are mentioned, in the 4th column 
(Approximate span of the Bridge in m) 
somewhere span of existing bridges has 
been mentioned and somewhere only 
span has been mentioned. It’s a kind 
request to you to please elaborate the 
issue 

Where there is a mention of 
existing bridge, it means there is an 
existing bridge and where there is 
no mention of existing bridge it 
means there is no bridge. 
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20  BG Bank Detail not mentioned. 
 

 

Details of Bank for BG preparation is 
not mentioned anywhere in the RFP. 
We need the details to prepare the BG. 
Kindly guide us to solve the issue. 

Bank Guarantee issued from any 
Scheduled Bank in India. 

21  Invitation 
 

The contract duration of 8 months as 
mentioned is for all the three packages. If 
any bidder bids for only one or two 
packages then will this 8 months is 
applicable to his part of works also 

Yes, for each package the duration 
is 8 months. 

    Is it allowed to submit the documents 
through courier services? 

To submit through courier Services 
is allowed, provided late receipt of 
Bids will not be the responsibility 
of PWD. Mizoram and will not be 
evaluated. 
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TIME SCHEDULE 
 
 

 Duration Remarks 
Preparation  0.5 month  

 Phase 1: 
Site Visit / Survey and 
Hydrology works for “Site 
Visit / Preliminary Report 
as per TOR  

1.5 months 

Phase 2: 
Geo tech Investigation 
and Concept Design   
 

2 months 

Phase 3 
Detail Design and Final 
Report 
 

3 months 

Phase 4.  
Compilation of Final 
Detail Project Report  
 

 
 
1.5 months. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE - I 
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ANNEXURE - II 
 

FORMAT FOR SUBMISSION OF BANK GUARANTEES 

(PERFORMANCE BANK GUARANTEE) 
 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 
To  
The Chief Engineer,  
Mizoram, 
Public Works Department,  
Aizawl, Mizoram. 
 

Against contract awarded vide letter of award ref. no. _____________ dated _________ for the 
Tender No. ________ dated _______ for the Package…………………………………. (hereinafter 
termed as the said “Contract”) entered into between The Engineer-in-Chief, Mizoram, PWD, Mizoram 
[for the Governor of Mizoram],   (hereinafter called “THE EMPLOYER”) and M/s 
__________________ having its registered office at _____________________________________ and 
branch office at _____________________________ (hereinafter called the successful bidder), this is to 
certify that at the request of the successful bidder, we ________________ Bank having its 
Registered/Head office at _______________________ and branch at _____________________ are 
holding in trust, in favour of THE EMPLOYER, the amount of Rs. ____________(Rs. in 
words___________) to indemnify and keep indemnified THE EMPLOYER against any loss or damage 
that may be caused to or suffered by THE EMPLOYER by reason of any breach by the successful 
bidder of any of the terms and conditions of the said contract/and/or in the performance thereof.  We 
agree that the decision of THE EMPLOYER, whether any breach of any of the terms and conditions of 
the said contract and/or in the performance thereof has been committed by the Successful bidder and the 
amount of loss or damage that has been caused or suffered by THE EMPLOYER shall be final and 
binding on us and the amount of the said loss or damage shall be paid by us forthwith on demand, and 
without demur to THE EMPLOYER.  The decision of THE EMPLOYER in this regard shall be final 
and binding upon the successful bidder and the bank. 
 
 We _________ Bank further agree that the guarantee herein contained shall remain in full force 
and effect up to the date six months after the expiry of the Contract period i.e.________ (hereinafter 
referred as the said date) and that if any claim accrues or arises against us, we _______ Bank by virtue 
of this guarantee before the said date, the same shall be enforceable against us.  Notwithstanding the fact 
that the same is enforced within six months after the said date, provided that notice of any such claim 
has been given to us by THE EMPLOYER within this period.  Payment under this letter of guarantee 
shall be made within seven days upon receipt of notice to that effect from THE EMPLOYER. 

 
 It is fully understood that this guarantee is effective from the date of the said contract and that 
we __________ Bank undertake that no change or addition or modification of the terms of the contract 
or the work to be performed there under or any of the contract documents which may be made between 
“THE EMPLOYER” and the successful bidder, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
 We undertake to pay to THE EMPLOYER any money so demanded, notwithstanding any 
dispute or disputes raised by the Successful bidder in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Successful bidder shall have no claim against us for making such payment. 
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We __________ Bank further agree that THE EMPLOYER shall have the fullest liberty, without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend time for performance by the Successful bidder from time to time or to postpone for 
any time any of the power exercisable by THE EMPLOYER against the said Successful Bidder and is to 
forbear or Bank shall not be released from our liability under this guarantee by reason of any such 
variation or extension being granted to the said Successful bidder or for any forbearance by THE 
EMPLOYER or any other matter or thing what-so-ever, which under the law relating to sureties would, 
but for this provision have the effect of so releasing us from liability under this guarantee. 

 
This guarantee will not be discharged due to the change in the constitution of the Bank or 

Successful Bidder. 
 
Notwithstanding anything contained hereinbefore: 
 

Our liability under this bank guarantee is limited to Rs. ______ (Rs.            in words) 
Will remain in force up to six months after the expiry of Contract period i.e. __________; 
And unless a claim or demand under this guarantee is made on us in writing on or before _________ all 
our liability shall cease. 
 
DATE _______________ 
 
SIGNATURE OF THE AUTHORIZED SIGNATORY OF THE BANK  
(WITH CODE NO.)_______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued either by a bank (Nationalized/Scheduled) located in India 

 
 
 
 
 
 
 
 

  


