

Office of the Chief Executive Officer
Mizoram Rural Roads Development Agency.

NOTICE INVITING TENDERS (NIT)

NIT No. 2/MiRRDA/PMGSY/2016-17

1. The Chief Executive Officer, Mizoram Rural Roads Development Agency (MiRRDA) & Engineer-in-Chief, PWD on behalf of the Governor of Mizoram invites item-rate bids, in electronic tendering system, for construction of roads under Pradhan Mantri Gram Sadak Yojana for each of the following works from eligible contractors.

Sl. No.	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs. Lakh)
1	2	3	4	5	6	7
1	Aizawl	MZ 01 911	Construction of Sialsuk to Sailam Road. (0.0 to 10.5) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 732.60	Rs. 14.65
2	Aizawl	MZ 01 912	Construction of Hmuifang to Chawilung Road. (0.0 to 10.38) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 740.33	Rs. 14.81
3	Aizawl	MZ 01 913	Construction of Darlawn to N. Serzawl Road. (0.0 to 8.32) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 651.68	Rs. 13.03
4	Aizawl	MZ 01 914	Construction of Sakawrdai to Vaitin Road. (0.0 to 4.89) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 375.53	Rs. 7.51
5	Aizawl	MZ 01 915	Construction of Zohmun to Palsang Road. (0.0 to 12.37) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 845.84	Rs. 16.92
6	Aizawl	MZ 01 916	Construction of Khawlian to N. Tlangnuam Road. (0.0 to 4.00) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 278.33	Rs. 5.57
7	Aizawl	MZ 01 917	Construction of N. Tlangnuam to Daido Road. (0.0 to 5.39) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 362.84	Rs. 7.26
8	Aizawl	MZ 01 918	Construction of Phullen to Zawngin Road. (0.0 to 12.36) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 836.41	Rs. 16.73
9	Aizawl	MZ 01 919	Construction of Dilkhan to N. Lungpher Road. (0.0 to 12.68) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 866.02	Rs. 17.32
10	Aizawl	MZ 01 920	Construction of Dilkhan to Tualbung Road. (0.0 to 7.64) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 523.18	Rs. 10.46

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
11	Aizawl	MZ 01 921	Construction of Mualpheng to Maite Road. (0.0 to 24.50) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 1687.30	Rs. 33.75
12	Aizawl	MZ 01 922	Construction of N. Lungpher to Buhban Road. (0.0 to 6.77) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 484.71	Rs. 9.69
13	Aizawl	MZ 01 923	Construction of Zuangtui to Muthi Road. (0.0 to 2.26) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 188.72	Rs. 3.77
14	Champhai	MZ 02 91A	Construction of Chalrang to Rianglei Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 235.75	Rs. 4.72
15	Champhai	MZ 02 91B	Construction of Chalrang to Rianglei Road. (2.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 222.40	Rs. 4.45
16	Champhai	MZ 02 91C	Construction of Chalrang to Rianglei Road. (5.00 to 8.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 269.25	Rs. 5.39
17	Champhai	MZ 02 91D	Construction of Chalrang to Rianglei Road. (8.00 to 11.34) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 259.71	Rs. 5.19
18	Champhai	MZ 02 92 A	Construction of NE Bualpui to Changzawl Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 269.24	Rs. 5.38
19	Champhai	MZ 02 92 B	Construction of NE Bualpui to Changzawl Road. (2.00 to 4.44) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 178.77	Rs. 3.58
20	Champhai	MZ 02 93 A	Construction of Melbuk to Hruaikawn Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 175.65	Rs. 3.51
21	Champhai	MZ 02 93 B	Construction of Melbuk to Hruaikawn Road. (3.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 157.78	Rs. 3.16
22	Champhai	MZ 02 93 C	Construction of Melbuk to Hruaikawn Road. (5.00 to 9.30) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 164.58	Rs. 3.29
23	Champhai	MZ 02 94 A	Construction of Vapar to Murlen Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 231.92	Rs. 4.64
24	Champhai	MZ 02 94 B	Construction of Vapar to Murlen Road. (3.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 209.25	Rs. 4.19
25	Champhai	MZ 02 94 C	Construction of Vapar to Murlen Road. (5.00 to 7.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 242.18	Rs. 4.84

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
26	Champhai	MZ 02 94 D	Construction of Vapar to Murlen Road. (7.00 to 9.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 259.95	Rs. 5.20
27	Champhai	MZ 02 94 E	Construction of Vapar to Murlen Road. (9.00 to 11.44) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 184.49	Rs. 3.69
28	Champhai	MZ 02 95 A	Construction of Khuangthing to Thekte Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 242.48	Rs. 4.85
29	Champhai	MZ 02 95 B	Construction of Khuangthing to Thekte Road. (3.00 to 6.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 256.09	Rs. 5.12
30	Champhai	MZ 02 95 C	Construction of Khuangthing to Thekte Road. (6.00 to 9.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 254.52	Rs. 5.09
31	Champhai	MZ 02 95 D	Construction of Khuangthing to Thekte Road. (9.00 to 11.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 254.21	Rs. 5.08
32	Champhai	MZ 02 95 E	Construction of Khuangthing to Thekte Road. (11.00 to 14.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 267.74	Rs. 5.35
33	Champhai	MZ 02 95 F	Construction of Khuangthing to Thekte Road. (14.00 to 17.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 330.54	Rs. 6.61
34	Champhai	MZ 02 95 G	Construction of Khuangthing to Thekte Road. (17.00 to 18.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 224.71	Rs. 4.49
35	Champhai	MZ 02 95 H	Construction of Khuangthing to Thekte Road. (18.00 to 21.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 227.07	Rs. 4.54
36	Champhai	MZ 02 95 I	Construction of Khuangthing to Thekte Road. (21.00 to 24.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 198.15	Rs. 3.96
37	Champhai	MZ 02 95 J	Construction of Khuangthing to Thekte Road. (24.00 to 26.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 275.35	Rs. 5.51
38	Champhai	MZ 02 95 K	Construction of Khuangthing to Thekte Road. (26.00 to 29.91) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 164.23	Rs. 3.28
39	Champhai	MZ 02 911	Construction of Chalrang to Vangtlang Road. (0.0 to 13.50) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 905.00	Rs. 18.10
40	Champhai	MZ 02 912	Construction of Khawhai to Tlangpuilian Road. (0.0 to 16.00) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 1089.99	Rs. 21.80

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
41	Champhai	MZ 02 913	Construction of Khawzawl to Ngaizawl Road. (0.0 to 12.49) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 820.33	Rs. 16.41
42	Champhai	MZ 02 914	Construction of Ngaizawl to Tualpui Road. (0.0 to 14.78) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 982.92	Rs. 19.66
43	Champhai	MZ 02 915	Construction of Khawzawl to Neihdawn Road. (0.0 to 18.32) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 1179.83	Rs. 23.60
44	Champhai	MZ 02 916	Construction of Khawhai to Lungtan Road. (0.0 to 6.65) kmp (SH: Construction of road using Cell Filled Concrete Technology)	18	Rs. 478.67	Rs. 9.57
45	Champhai	MZ 02 917	Construction of Hnahlan to Tualcheng Road. (0.0 to 13.78) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 913.06	Rs. 18.26
46	Champhai	MZ 02 918	Construction of Leithum to Vangchhia Road. (0.0 to 17.00) kmp (SH: Construction of road using Flexible Pavement)	24	Rs. 1398.59	Rs. 27.97
47	Champhai	MZ 02 919	Construction of Khuangleng to Leisenzo Road. (0.0 to 5.00) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 373.32	Rs. 7.47
48	Champhai	MZ 02 920	Construction of Khawkawn to Chiahpui Road. (0.0 to 5.76) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 429.29	Rs. 8.59
49	Lawngtlai	MZ 04 91 A	Construction of Nghalimlui to Balisora Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 188.51	Rs. 3.77
50	Lawngtlai	MZ 04 91 B	Construction of Nghalimlui to Balisora Road. (3.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 314.36	Rs. 6.29
51	Lawngtlai	MZ 04 91 C	Construction of Nghalimlui to Balisora Road. (5.00 to 8.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 264.45	Rs. 5.29
52	Lawngtlai	MZ 04 91 D	Construction of Nghalimlui to Balisora Road. (8.00 to 12.65) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 341.78	Rs. 6.84
53	Lawngtlai	MZ 04 92 A	Construction of Karlui to Damlui Road. (0.0 to 2.00) kmp (1.0 (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 207.68	Rs. 4.15
54	Lawngtlai	MZ 04 92 B	Construction of Karlui to Damlui Road. (2.00 to 6.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 252.54	Rs. 5.05
55	Lawngtlai	MZ 04 92 C	Construction of Karlui to Damlui Road. (6.00 to 8.20) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 204.62	Rs. 4.09

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
56	Lawngtlai	MZ 04 93 A	Construction of Tuithumhnar to Lunghauka Road. (0.0 to 5.00) kmp (1.0 (SH: Formation cutting, Culverts & Retaining Walls))	12	Rs. 229.13	Rs. 4.58
57	Lawngtlai	MZ 04 93 B	Construction of Tuithumhnar to Lunghauka Road. (5.00 to 7.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 273.71	Rs. 5.47
58	Lawngtlai	MZ 04 93 C	Construction of Tuithumhnar to Lunghauka Road. (7.00 to 10.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 283.96	Rs. 5.68
59	Lawngtlai	MZ 04 93 D	Construction of Tuithumhnar to Lunghauka Road. (10.00 to 13.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 230.75	Rs. 4.61
60	Lawngtlai	MZ 04 93 E	Construction of Tuithumhnar to Lunghauka Road. (13.00 to 15.48) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 246.67	Rs. 4.93
61	Lawngtlai	MZ 04 94 A	Construction of Balisora to Chamdurtlang Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 204.75	Rs. 4.09
62	Lawngtlai	MZ 04 94 B	Construction of Balisora to Chamdurtlang Road. (2.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 256.23	Rs. 5.12
63	Lawngtlai	MZ 04 94 C	Construction of Balisora to Chamdurtlang Road. (5.00 to 9.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 312.78	Rs. 6.26
64	Lawngtlai	MZ 04 94 D	Construction of Balisora to Chamdurtlang Road. (9.00 to 11.65) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 317.29	Rs. 6.35
65	Lawngtlai	MZ 04 95 A	Construction of Ngengpuitlang to Darnamtlang Road. (0.0 to 4.00) kmp (1.0 (SH: Formation cutting, Culverts & Retaining Walls))	12	Rs. 274.25	Rs. 5.48
66	Lawngtlai	MZ 04 95 B	Construction of Ngengpuitlang to Darnamtlang Road. (4.00 to 6.20) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 202.55	Rs. 4.05
67	Lawngtlai	MZ 04 911	Construction of Chawngte C to Bajeisora Road. (0.0 to 2.20) kmp (SH: Construction of road using Cell Filled Concrete Technology)	18	Rs. 187.82	Rs. 3.76
68	Lawngtlai	MZ 04 912	Construction of Ugdasury to Kukurduleya Road. (0.0 to 6.18) kmp (SH: Construction of road using Cell Filled Concrete Technology)	18	Rs. 476.84	Rs. 9.54
69	Lawngtlai	MZ 04 913	Construction of Tuithumhnar to Hmawngbu Road. (0.0 to 6.72) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 452.93	Rs. 9.06

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
70	Lawngtlai	MZ 04 914	Construction of Ajasora to Lawngpuighat Road. (0.0 to 10.90) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 816.25	Rs. 16.33
71	Lunglei	MZ 05 91 A	Construction of Tlabung to Chawilung Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 212.52	Rs. 4.25
72	Lunglei	MZ 05 91 B	Construction of Tlabung to Chawilung Road. (3.00 to 7.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 213.54	Rs. 4.27
73	Lunglei	MZ 05 91 C	Construction of Tlabung to Chawilung Road. (7.00 to 10.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 229.00	Rs. 4.58
74	Lunglei	MZ 05 91 D	Construction of Tlabung to Chawilung Road. (10.00 to 14.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 195.77	Rs. 3.92
75	Lunglei	MZ 05 91 E	Construction of Tlabung to Chawilung Road. (14.00 to 17.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 197.82	Rs. 3.96
76	Lunglei	MZ 05 91 F	Construction of Tlabung to Chawilung Road. (17.00 to 20.90) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 185.48	Rs. 3.71
77	Lunglei	MZ 05 92 A	Construction of Marpara to Laisawral Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 216.82	Rs. 4.34
78	Lunglei	MZ 05 92 B	Construction of Marpara to Laisawral Road. (2.00 to 4.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 284.42	Rs. 5.69
79	Lunglei	MZ 05 92 C	Construction of Marpara to Laisawral Road. (4.00 to 8.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 348.21	Rs. 6.96
80	Lunglei	MZ 05 92 D	Construction of Marpara to Laisawral Road. (8.00 to 11.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 274.94	Rs. 5.50
81	Lunglei	MZ 05 92 E	Construction of Marpara to Laisawral Road. (11.00 to 14.71) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 303.45	Rs. 6.07
82	Lunglei	MZ 05 93 A	Construction of Mauzam to New Sachan Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 310.87	Rs. 6.22
83	Lunglei	MZ 05 93 B	Construction of Mauzam to New Sachan Road. (3.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 272.80	Rs. 5.46
84	Lunglei	MZ 05 93 C	Construction of Mauzam to New Sachan Road. (5.00 to 8.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 331.14	Rs. 6.62

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
85	Lunglei	MZ 05 93 D	Construction of Mauzam to New Sachan Road. (8.00 to 11.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 306.27	Rs. 6.13
86	Lunglei	MZ 05 93 E	Construction of Mauzam to New Sachan Road. (11.00 to 13.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 319.90	Rs. 6.40
87	Lunglei	MZ 05 93 F	Construction of Mauzam to New Sachan Road. (13.00 to 15.46) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 249.07	Rs. 4.98
88	Lunglei	MZ 05 94 A	Construction of Bunghmun to Sesawm Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 198.66	Rs. 3.97
89	Lunglei	MZ 05 94 B	Construction of Bunghmun to Sesawm Road. (3.00 to 6.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 215.65	Rs. 4.31
90	Lunglei	MZ 05 94 C	Construction of Bunghmun to Sesawm Road. (6.00 to 9.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 274.68	Rs. 5.49
91	Lunglei	MZ 05 94 D	Construction of Bunghmun to Sesawm Road. (9.00 to 10.57) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 202.55	Rs. 4.05
92	Lunglei	MZ 05 95 A	Construction of Thuampui to Lungchem Road. (0.0 to 4.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 372.92	Rs. 7.46
93	Lunglei	MZ 05 95 B	Construction of Thuampui to Lungchem Road. (4.00 to 7.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 304.60	Rs. 6.09
94	Lunglei	MZ 05 95 C	Construction of Thuampui to Lungchem Road. (7.00 to 10.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 349.56	Rs. 6.99
95	Lunglei	MZ 05 95 D	Construction of Thuampui to Lungchem Road. (10.00 to 14.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 374.65	Rs. 7.49
96	Lunglei	MZ 05 95 E	Construction of Thuampui to Lungchem Road. (14.00 to 18.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 475.13	Rs. 9.50
97	Lunglei	MZ 05 95 F	Construction of Thuampui to Lungchem Road. (18.00 to 21.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 463.37	Rs. 9.27
98	Lunglei	MZ 05 95 G	Construction of Thuampui to Lungchem Road. (21.00 to 23.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 431.91	Rs. 8.64
99	Lunglei	MZ 05 95 H	Construction of Thuampui to Lungchem Road. (23.00 to 27.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 425.12	Rs. 8.50

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
100	Lunglei	MZ 05 95 I	Construction of Thuampui to Lungchem Road. (27.00 to 32.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 432.76	Rs. 8.66
101	Lunglei	MZ 05 95 J	Construction of Thuampui to Lungchem Road. (32.00 to 37.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 425.49	Rs. 8.51
102	Lunglei	MZ 05 95 K	Construction of Thuampui to Lungchem Road. (37.00 to 40.90) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 318.61	Rs. 6.37
103	Lunglei	MZ 05 912	Construction of Tuichawng to Matisora Road. (0.0 to 4.84) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 336.98	Rs. 6.74
104	Lunglei	MZ 05 913	Construction of Serhuan to Lamthai Road. (0.0 to 12.00) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 814.33	Rs. 16.29
105	Mamit	MZ 06 91 A	Construction of Mamit to Phaizau Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 220.47	Rs. 4.41
106	Mamit	MZ 06 91 B	Construction of Mamit to Phaizau Road. (2.00 to 4.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 410.70	Rs. 8.21
107	Mamit	MZ 06 91 C	Construction of Mamit to Phaizau Road. (4.00 to 6.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 261.49	Rs. 5.23
108	Mamit	MZ 06 91 D	Construction of Mamit to Phaizau Road. (6.00 to 8.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 201.98	Rs. 4.04
109	Mamit	MZ 06 91 E	Construction of Mamit to Phaizau Road. (8.00 to 10.48) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 215.20	Rs. 4.30
110	Mamit	MZ 06 912	Construction of Bungmun to W. Mualthuum Road. (0.0 to 13.50) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 910.75	Rs. 18.22
111	Saiha	MZ 07 91 A	Construction of Phura to Lungpuk Road. (0.0 to 4.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 214.40	Rs. 4.29
112	Saiha	MZ 07 91 B	Construction of Phura to Lungpuk Road. (4.00 to 8.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 256.50	Rs. 5.13
113	Saiha	MZ 07 91 C	Construction of Phura to Lungpuk Road. (8.00 to 11.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 214.38	Rs. 4.29
114	Saiha	MZ 07 91 D	Construction of Phura to Lungpuk Road. (11.00 to 14.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 276.13	Rs. 5.52

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
115	Saiha	MZ 07 91 E	Construction of Phura to Lungpuk Road. (14.00 to 17.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 265.35	Rs. 5.31
116	Saiha	MZ 07 91 F	Construction of Phura to Lungpuk Road. (17.00 to 20.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 275.12	Rs. 5.50
117	Saiha	MZ 07 91 G	Construction of Phura to Lungpuk Road. (20.00 to 22.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 361.01	Rs. 7.22
118	Saiha	MZ 07 91 H	Construction of Phura to Lungpuk Road. (22.00 to 25.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 337.87	Rs. 6.76
119	Saiha	MZ 07 91 I	Construction of Phura to Lungpuk Road. (25.00 to 27.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 350.48	Rs. 7.01
120	Saiha	MZ 07 91 J	Construction of Phura to Lungpuk Road. (27.00 to 29.95) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 335.08	Rs. 6.70
121	Saiha	MZ 07 92 A	Construction of Sangau to Thaltlang Road. (0.0 to 4.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 333.55	Rs. 6.67
122	Saiha	MZ 07 92 B	Construction of Sangau to Thaltlang Road. (4.00 to 7.28) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 272.70	Rs. 5.45
123	Saiha	MZ 07 93 A	Construction of Vawmbuk to Archhuang Road. (0.0 to 3.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 196.01	Rs. 3.92
124	Saiha	MZ 07 93 B	Construction of Vawmbuk to Archhuang Road. (3.00 to 6.36) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 263.57	Rs. 5.27
125	Saiha	MZ 07 94 A	Construction of Saiha to Tuisumpui Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 246.47	Rs. 4.93
126	Saiha	MZ 07 94 B	Construction of Saiha to Tuisumpui Road. (2.00 to 5.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 276.32	Rs. 5.53
127	Saiha	MZ 07 94 C	Construction of Saiha to Tuisumpui Road. (5.00 to 7.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 241.74	Rs. 4.83
128	Saiha	MZ 07 94 D	Construction of Saiha to Tuisumpui Road. (7.00 to 10.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 322.57	Rs. 6.45
129	Saiha	MZ 07 94 E	Construction of Saiha to Tuisumpui Road. (10.00 to 13.71) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 249.85	Rs. 5.00

Sl. No	District	Package no.	Name of the work	Period of completion	Estimated Cost (Rs. Lakh)	Bid Security (Rs.)
1	2	3	4	5	6	7
130	Saiha	MZ 07 95 A	Construction of Vawmbuk to Tialdawngilui Road. (0.0 to 2.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 295.12	Rs. 5.90
131	Saiha	MZ 07 95 B	Construction of Vawmbuk to Tialdawngilui Road. (2.00 to 4.57) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 157.62	Rs. 3.15
132	Saiha	MZ 07 911	Construction of Chhualung to Ainak Road. (0.0 to 10.90) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 801.85	Rs. 16.04
133	Saiha	MZ 07 912	Construction of Phura to Vahai Road. (0.0 to 17.00) kmp (SH: Construction of road using Cell Filled Concrete Technology)	24	Rs. 1340.64	Rs. 26.81
134	Saiha	MZ 07 913	Construction of Maisa to Lawngban Road. (0.0 to 6.70) kmp (SH: Construction of road using Cell Filled Concrete Technology)	18	Rs. 532.78	Rs. 10.66
135	Serchhip	MZ 08 91 A	Construction of Serchhip to Hriangtlang Road. (0.0 to 4.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 237.35	Rs. 4.75
136	Serchhip	MZ 08 91 B	Construction of Serchhip to Hriangtlang Road. (4.00 to 7.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 287.32	Rs. 5.75
137	Serchhip	MZ 08 91 C	Construction of Serchhip to Hriangtlang Road. (7.00 to 9.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 207.17	Rs. 4.14
138	Serchhip	MZ 08 91 D	Construction of Serchhip to Hriangtlang Road. (9.00 to 11.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 343.11	Rs. 6.86
139	Serchhip	MZ 08 91 E	Construction of Serchhip to Hriangtlang Road. (11.00 to 13.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 229.27	Rs. 4.59
140	Serchhip	MZ 08 91 F	Construction of Serchhip to Hriangtlang Road. (13.00 to 15.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 227.44	Rs. 4.55
141	Serchhip	MZ 08 91 G	Construction of Serchhip to Hriangtlang Road. (15.00 to 18.00) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 261.45	Rs. 5.23
142	Serchhip	MZ 08 91 H	Construction of Serchhip to Hriangtlang Road. (18.00 to 20.26) kmp (SH: Formation cutting, Culverts & Retaining Walls)	12	Rs. 182.65	Rs. 3.65
143	Serchhip	MZ 08 911	Construction of Chekkawn to Lungchhuan Road. (0.0 to 4.00) kmp (SH: Construction of road using Flexible Pavement)	18	Rs. 281.13	Rs. 5.62

2. Date of release of Invitation for Bids through e-procurement: **15th March 2017**

3. **Cost of Bid Form:**
Rs **5000/-** per package (Rs 1500/- Cost of Tender Document + Rs 3500/- Processing Fee) (*non-refundable*) only in the form of Demand Draft/Bankers Cheque in favour of CEO, MiRRDA.
4. **Availability of Bid Document and mode of submission:**
The bid document is available online and bid should be submitted online on website www.pmgstendersmiz.gov.in. The bidder would be required to register in the web-site which is free of cost. For submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA). "Aspiring bidders who have not obtained the user ID and password for participating in e-tendering in PMGSY may obtain the same from the website: www.pmgstendersmiz.gov.in. Digital signature is mandatory to participate in the e-tendering. Bidders already possessing a valid digital signature issued from authorized CAs can use the same in this tender.
5. **Submission of Original Documents:**
The bidders are required to submit (a) original Demand Draft/Bankers Cheque towards the cost of bid document and (b) original bid security in approved form and (c) original affidavit regarding correctness of information furnished with bid document as per provisions of Clause 4.4B(a) (ii) of ITB at the Office of the Chief Executive Officer, Mizoram Rural Roads Development Agency, Tuikhuahtlang, Aizawl. (*address and details of office where to be submitted*), no later than the deadline date for submission of the bid, failing which the bids shall be declared non-responsive.
6. **Last Date/Time for receipt of bids through e-tendering: 1st May 2017, 1500 hrs.**
7. The site for the work is available.
8. Only online submission of bids is permitted, therefore; bids must be submitted online on website www.pmgstendersmiz.gov.in. The technical qualification part of the bid will be opened online at **1300 hrs on 2nd May 2017** by the authorized officers. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened online on the next working day at the same time.
9. Pre-Bid Meeting will be held on **03.04.17 at 1100 hrs** at the office Chamber of Engineer-in-Chief, PWD, Tuikhuahtlang, Aizawl. Query should be submitted in writing in the office of the undersigned latest by 5:00 pm on 28.03.17. Any query not submitted in writing shall not be entertained.
10. The bidder is not required to quote his rate for routine maintenance. The rates to be paid for routine maintenance are indicated in the Bill of Quantities. Further, the payment for routine maintenance to the contractor shall be regulated based on his performance of maintenance activities.
11. The bids for the work shall remain valid for acceptance for a period not less than ninety days after the deadline date for bid submission.
12. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the same NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

13. Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any bid updates, the Employer shall not be liable for any information not received by the bidder. It is the bidders' responsibility to verify the website for the latest information related to the tender.
14. If a contractor participated in more than one package he/she must submit a list of package for which he/she has participated. This list must be in order of his/her preference for award of work.
15. **Uploaded documents should be clear and readable. Unreadable documents will not be entertained.**


(R. VANLALTLUANGA)

Chief Executive officer,
Mizoram Rural Roads Development Agency,
Tuikhuahtlang,
Aizawl, Mizoram.

Memo No. B.15028/16/2016/PMGSY/EC/PWD/23

: Dated 15th March 2017

Copy to:

1. P.S. to the Hon'ble Chief Minister, Mizoram, Aizawl, for favour of information.
2. Director General & Joint Secretary (RC), NRRDA, for favour of information.
3. The Principal Secretary, PWD, Mizoram for favour of information.
4. The Chief Engineer, PWD, Building/Roads/Highways for favour of information.
5. All Superintending Engineer, PWD, Mizoram for favour of information with spare copy for display in their respective notice board.
6. The Director, I&PR for favour of information. He is requested to publish the Notice Inviting Tenders in two newspapers in Aizawl and Abbreviated Press Tender Notice (enclosed) in two newspapers in the other seven districts in the State of Mizoram and two national newspaper for two issues each.
7. The President/Secretary, Class I/II/III & IV contractors association for information.
8. Notice Board.
9. NIT Guard File.

Chief Executive officer,
Mizoram Rural Roads Development Agency,
Tuikhuahtlang,
Aizawl, Mizoram.